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Cooperative Agreement for Riverway Mitigation 

Items are part of the St. Croix River Crossing Project 

between 

The Minnesota Department of Transportation 

And 

St. Croix County, Wisconsin 

This Agreement for Riverway Mitigation (Bluffland Protection) is between the Minnesota Department of Transportation, 
acting through its Commissioner of Transportation (Mn/DOT) and St. Croix County acting through its County 
Administrator. 

Recitals 

Whereas, Minnesota Statutes § 174.03, subd 6, and Wisconsin Statutes § 66.0303 authorize the parties to enter into this 
Agreement; and 

Whereas, Mn/DOT and the Wisconsin Department of Transportation (WisDOT) plan to construct a new crossing of the 
St. Croix River between the City of Oak Park Heights in Washington County, Minnesota and the Town of St. Joseph, in 
St. Croix County, Wisconsin, including construction in the cities of Stillwater and Bayport, Minnesota, as described in 
2006 Supplemental Final Environmental Impact Statement (SFEIS); and 

Whereas, the new river crossing has the potential to cause adverse environmental impacts on the natural, cultural, and 
historical resources of the St. Croix River, which is designated a National Wild and Scenic Riverway; and 

Whereas, to avoid and minimize the environmental impacts to the Riverway, Mn!DOT, WisDOT, the Minnesota 
Department of Natural Resources, the Wisconsin Department ofNatural Resources, the National Park Service, and the 
Federal Highway Administration (FHWA) entered into a Memorandum of Understanding (MOU) for the Implementation 
of Riverway Mitigation Items (Exhibit A). 

Whereas, Exhibit A provides that the parties will implement certain measures to mitigate the adverse effects the new river 
crossing will have to the Riverway in St. Croix County, Wisconsin; and 

Whereas, St. Croix County agrees to implement certain of the agreed-upon mitigation items, including land protection 
efforts to offset Riverway impacts in St. Croix County and Mn/DOT agrees to pay $2.5 million to assist with such land 
protection efforts; and 

Whereas, the parties are entering into this Agreement to facilitate the transfer of the agreed-upon sum, described in 
Exhibit A, from Mn/DOT to St. Croix County. 

Now therefore, the parties agree as follows: 

Agreement 

1. Payment 

1.1 Upon issuance ofthe notice of contract approval to the contractor for the new St. Croix River Bridge, 
Mn/DOT will provide a lump sum payment of $2.5 million to St. Croix County. St. Croix County will apply this 
money to land protection efforts to offset Riverway impacts within St. Croix County as set forth in the MOU, 
attached as Exhibit A. 

1.2 It is the goal of this Cooperative Agreement that all recipients of funds in this Agreement expend or commit all 
such funds within five years of receipt, subject to extension. Any extensions must be approved by all parties to 
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this agreement, or their successors in office. Mn/DOT will use its best efforts to obtain approval of an extension 
by FHW A. The receipt of any funds under this Agreement that are not expended or obligated to a specific 
proposal for a Mitigation Activity contained in this Agreement within five years after receipt, or by the expiration 
of any extensions under this section, will be immediately returned to Mn!DOT. 

2. Agreement between the Parties 

2.1 St. Croix County agrees to implement the mitigation items identified as St. Croix County's responsibilities in 
accordance with the relevant provisions of the MOU, attached as Exhibit A. 

2.2 In addition to any monitoring and reporting requirements set forth in the MOU, St. Croix County will 
provide Mn!DOT with quarterly progress reports detailing the status of the Riverway Mitigation efforts. 
These quarterly reports will continue until all expenditures under this agreement are completed. 

3. Term of Agreement; Survival of Terms; Incorporation of Exhibits 

3.1 Effective date: This Agreement is effective on the date last signed by the parties hereto, including all necessary 
Mn!DOT, St. Croix County, and other officials of each state as required by their respective state laws (including 
Minnesota Statutes§ 16C.05, subdivision 2). 

3.2 Expiration date: This Agreement will expire five years from the date of disbursement of funds, or when all 
obligations have been satisfactorily fulfilled, whichever occurs first, unless terminated earlier as provided for 
under Section 9. If necessary, Section 2.2 will survive the expiration or termination of this Agreement. 

3.3 Exhibits: Exhibit A is attached and incorporated into this Agreement. 

4 Authorized Representative 

Each party's Authorized Representative is responsible for administering this Agreement and is authorized to give and 
receive any notice or demand required or permitted by this Agreement. 

4.1 For Mn/DOT. Mn!DOT's Authorized Representative is: 

Mark Hagen, 1500 West County Road B2, Roseville, MN 55113, 651/234-7686, or his successor. 

Mn!DOT's Mitigation Project Managers are: 

Todd Clarkowski, 1500 West County Road B2, Roseville, MN 55113, 651/234-7714, or his successor, and 

Jon Solberg, 1500 West County Road B2, Roseville, MN 55113, 651/234-7792, or his successor. 

4.2 For St. Croix County. St. Croix County's Authorized Representative is 

Pete Kling, Planning & Zoning Director, 1101 Carmichael Road, Hudson, WI 54016, 715/386-4672, or his 
successor. 

5. Assignment, Amendments, Waiver, and Agreement Complete 

5.1 Assignment. Neither party may assign or transfer any rights or obligations under this Agreement without the 
prior consent of the other party and a written assignment agreement, executed and approved by the same 
parties who executed and approved this Agreement, or their successors in office. 

5.2 Amendments. Any amendment to this Agreement must be in writing and will not be effective until it has been 
executed and approved by the same parties who executed and approved the original Agreement, or their 
successors in office. 

5.3 Waiver. If a party fails to enforce any provision of this Agreement, that failure does not waive the provision or 
the party's right to subsequently enforce it. 
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5.4 Agreement Complete. This Agreement contains the results of all prior negotiations and agreements between 

Mn!DOT and St. Croix County. No other understanding regarding this Agreement, whether written or oral, 
may be used to bind either party. 

6. Liability 

Each party will be responsible for its own acts and omissions and the results thereof. The liability of Minnesota will 
be governed by Minnesota Statutes 3.736 and other applicable law. The liability of Wisconsin is governed by 
Wisconsin Statutes§§ 893.80- 893.82: §895.46, and other applicable law. Nothing in this A~eement will be 
construed as a waiver by either party of its sovereign immunity or of any limitations of liability afforded to either 
party by its respective state Jaw. 

7. Mn/DOT Audits 

Under Minnesota Statutes§ 16C.05, subd. 5, and to the extent permitted by Wisconsin Jaw, the St. Croix County's 
books, records, documents, and accounting procedures and practices relevant to this Agreement are subject to 
examination by Mn/DOT's Auditor or the Minnesota Legislative Auditor, as appropriate, for a minimum of six years 
from the end of this Agreement. 

8. Wisconsin Public Records Law I Minnesota Government Data Practices Act 

Minnesota must comply with the Minnesota Government Data Practices Act, Minnesota Statutes Chapter 13, as it 
applies to all data created, collected, received, stored, used, maintained, or disseminated by Minnesota under this 
Agreement. All data submitted to Mn/DOT by St. Croix County will be subject to this Act. Wisconsin must comply 
with the Wisconsin Public Records Law, Wisconsin Statutes. §§ 19.31 through 19.39, as it applies to all data created, 
collected, received, stored, used, maintained, or disseminated by Wisconsin under this Agreement. All data submitted 
to St. Croix County by Mn!DOT will be subject to this Law. 

9. Termination 

9.1 Termination may only be allowed by mutual agreement ofthe parties or for insufficient funding as set forth in 
9.2 below. 

9.2 Mn/DOT may immediately terminate this Agreement, anytime prior to the disbursement of funds, if it does 
not obtain funding from the Minnesota Legislature or other funding source; or if funding cannot be continued 
at a level sufficient to allow for the payment of the services covered here. Termination must be by written or 
fax notice. Mn/DOT has no obligation to pay for any services that are provided after notice and effective date 
of termination. Mn!DOT will not be assessed any penalty if this Agreement is terminated because of the 
decision of the Minnesota Legislature, or other funding source, not to appropriate funds. Mn/DOT must 
provide St. Croix County notice of the lack of funding within a reasonable time ofMn/DOT's receiving that 
notice. 

10. Force Majeure 

Neither party will be responsible to the other for a failure to perform under this Agreement (or a delay in 
performance), if such failure or delay is due to a force majeure event. A force majeure event is an event beyond a 
party's reasonable control, including but not limited to, unusually severe weather, fire, floods, other acts of God, labor 
disputes, acts of war or terrorism, or pub lie health emergencies. 

[The remainder of this page has been intentionally left blank] 
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MN/DOT ENCUMBRANCE VERIFICATION 

Individual certifies that funds have been encumbered as 
required by Minnesota Statutes§ 16A.l5 and 16C.05. 

Signed: 

/tV.,~( lu_ 
Date: 

P'( f '{ -f-'1( v'"-4r--'\. 

CFMS Contract No. 
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MINNESOTA DEPARTMENT OF 
TRANSPORTATION 

Recommended for Approval by: 

ORIGINAL SIGNED BY 
AmrJabr 

By: Assistant Division Director 

(With delegated authority) 

Title: 

Date: 

COMMISSIONER OF ADMINISTRATION 



ST. CROIX COUNTY 

The undersigned certify that they have lawfully executed 
this Agreement on behalf of St. Croix County as 
required by applicable charter provisions, resolutions or 
ordinances. 

By: 

Title: 

Date: 

By: (~ 
Title: County Administrator 

Date: 
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St. Croix River Crossing Project 

Memorandum of Understanding 
For the Implementation of Riverway Mitigation Items 

Between the National Park Service, 

The Minnesota Department of Natural Resources, 

The Wisconsin Department of Natural Resources, 

The Federal Highway Administration, 

The Minnesota Department of Transportation 

And the Wisconsin Department of Transportation 

Exhibit A 

1. The Federal Highway Administration (FHW A), the Minnesota Department of Transportation 
(Mn/DOT) and Wisconsin Department of Transportation (WisDOT) plan to construct a new 
crossing of the St. Croix River between the City of Oak Park Heights in Washington County, 
Minnesota and the Town of St. Joseph, in St. Croix County, Wisconsin, including construction in 
the cities of Stillwater and Bayport, as described in the 2006 Supplemental Final Environmental 
Impact Statement (SFEIS) for the St. Croix River Crossing Project; and 

2. The impacts of the Project are described and discussed in Chapters 4 through 14 of the SFEIS. 
Riverway impacts are being avoided and minimized to the extent possible. Chapter 15 documents 
the adverse environmental impacts of the Preferred Alternative that cannot be avoided on the 
Lower St. Croix National Scenic Riverway and the mitigation package; and 

3. The National Park Service draft 7(a) evaluation indicates that with appropriate mitigation, the 
Preferred Alternative would not have a direct and adverse effect on the scenic and recreational 
values for which the Lower St. Croix Riverway was included in the national Wild and Scenic 
Rivers System; and 

4. Table 15-2 of the SFEIS provides a summary overview of the Preferred Alternative mitigation 
package and includes: mitigation dollar amounts to be provided by the transportation agencies; the 
agency or agencies responsible for implementation of the mitigation item; the schedule for 
implementation; and the contract or agreement necessary for execution of the mitigation item; and 

5. For Mitigation Items 9b., £, g., i., and k. of this Memorandum of Understanding (MOU), the 
parties will negotiate and enter into specific agreements, in accordance with applicable laws, to 
outline the financial arrangements and administrative details to carry out the intentions expressed 
in this MOU. 

6. For Mitigation Item 9b. only, for administrative efficiency, the source of all funds to be provided 
to the Wisconsin Department Natural Resources (WisDNR) and to St. Croix County, and 
distributed to the Town of St. Joseph will be from Mn!DOT Project appropriations. 
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7. An implementation graphic describing the Mitigation for Riverway Impacts is attached which also 
provides the additional implementation details for each of the items; and 

8. The above agencies wish to enter into this MOU to further refine the implementation of each 
mitigation item; and 

9. Mitigation Items: The following is further refinement of each of the Riverway Impacts mitigation 
items. 

a. Removal ofXcel Barge Unloader Facility and Mooring Cells: 

Mn/DOT will remove the barge unloading facility and mooring cells associated with the Xcel 
Energy King Plant from the St. Croix River, eliminating an existing man-made structure from 
the Riverway. The estimated cost of this mitigation item is $1.1 million. Xcel Energy owns 
this facility. This mitigation item is to offset the visual impacts of a new river crossing by 
removing an existing man-made structure from the Riverway. 

The facility consists of 18 mooring cells and four additional foundation cells that support a 
large coal barge off-loading facility that is no longer used. A conveyor system between the 
structure and the shoreline will also be removed. Steel sheeting from each of the mooring cells 
will be removed by either pulling the sheeting or cutting it off near the river bottom. The stone 
fill in each cell will be spread out near the cell location and would be left in-place as aquatic 
habitat. One pivot cell from the barge off-loading facility will remain. Any work in the river 
below elevation 682.5 will need to be reviewed by the U. S. Army Corps of Engineers 
pursuant to applicable regulations and permit requirements under Section 10 of the Rivers and 
Harbors Act and Section 404 of the Clean Water Act. 

Mn/DOT has also proposed to use the Xcel barge unloading facility and mooring cells as a 
barge docking facility during the Preferred Alternative river crossing construction. Temporary 
barge docking facilities will be placed in the river for use during construction of the Preferred 
Alternative. Reuse of the existing Xcel facility during river crossing construction will result in 
one fewer temporary barge docking facility that will need to be constructed. 

This property has been evaluated as not eligible for listing in the National Register of Historic 
Places. MnSHPO.concurs with this evaluation. 

A Memorandum of Understanding (see attachment.) has been developed between Mn/DOT 
and Xcel Energy regarding the use of these facilities during river crossing construction and 
removal following construction of the river crossing. The St. Croix River is known to contain 
a large and diverse fresh water mussel community, including two federally listed endangered 
species (Higgins eye pearly mussel and winged mapleleat). In addition, the Xcel barge 
unloading facility supports an active osprey (Minnesota listed species of special concern and 
Wisconsin listed threatened species) nesting platform. Prior to implementation, Mn/DOT shall 
also evaluate, in consultation with US Fish and Wildlife Service and Minnesota Department of 
Natural Resources, this mitigation item for potential mussel and osprey impacts and suitable 
protection measures. 

1. Relocation and replacement of the osprey nest requires a permit from the Minnesota 
Department ofNatural Resources. 
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2. The mooring cells gravel contents will be spread on the river bottom at an elevation 
which will allow potential barge access to the Pivot Cell from the downstream side. 
The gravel contents of the cells upstream from the Pivot Cell will remain at an 
elevation that will allow recreational boat traffic to safely pass. 

b. Mitigation for damages to blufflands: 

As part of the Project, Mn/DOT will provide funding in the amount of $2.0 million to 
WisDNR and in the amount of $2.5 million to St. Croix County for the protection of 
replacement lands to offset the impacts of a new crossing on the Wisconsin bluff. Protection 
could include the purchase of fee title, the purchase or transfer of development rights or the 
purchase of conservation easements from willing sellers of land located in St. Croix County, 
Wisconsin. Protected lands would be perpetually maintained for land and water conservation 
purposes, scenic protection and other compatible uses, including low-impact public recreation. 

It is the intent of all parties to this agreement that WisDNR will use the $2 million for its own 
land protection efforts within the Riverway Basin. 

It is also the intent of all parties to this agreement that St. Croix County will use $2 million for 
land protection efforts within the Riverway Basin that are ofbenefit to the Riverway and that 
St. Croix County will pay the remaining $500,000 to the Town of St. Joseph for similar use. 
Prior to expending such funds for the protection of specific land parcels, St. Croix County and 
the Town of St. Joseph will consult with, and seek concurrence from, WisDNR on the targeted 
land parcel(s) and the proposed management of such land by St. Croix County or the Town of 
St. Joseph. All parties to this MOU recognize that the source of these mitigation funds is 
Mn/DOT Project appropriations and, therefore, St. Croix County and the Town of St. Joseph 
are eligible to use their respective portions to compete for matching Wisconsin Stewardship 
Local Assistance Grants administered by WisDNR. If St. Croix County or the Town of St. 
Joseph decide to partner with a non-profit conservation organization in purchasing land rights 
as described above, the partnering parties would be eligible to compete for other Stewardship 
match programs for which the local units of government themselves are not eligible. It is the 
recommendation of all parties of this MOU that St. Croix County and the Town of St. Joseph 
select projects that would be eligible for matching Wisconsin Stewardship funds in order to 
maximize the use of the funds provided under this paragraph. All such grant requests will be 
subject to WisDNR's standard, independent review process governing the Stewardship 
Program. 

As stipulated in the Section 106 Amended MOA (Stipulation VIII), for any property purchased 
or protected under this mitigation item, WisDNR, St. Croix County and the Town of St. Joseph 
shall consult with the Wisconsin State Historic Preservation Officer (WisSHPO), the 
Minnesota State Historic Preservation Officer (MnSHPO) and other consulting parties, 
including Indian tribes, as appropriate, in accordance with 36 CFR §§ 800.3 - 800.5 to 
determine if historic properties in addition to those identified in Stipulation II.C.4 of the 
Section 106 MOA for this project will be affected. In addition, the WisDNR, St. Croix County 
and the Town of St. Joseph will confer with the WisSHPO on possible sites to acquire in order 
to provide protection for historic properties in conjunction with land and water conservation 
goals. 
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c. Bluffland Restoration: 

The intent of the bluffland restoration mitigation item is to further offset the impacts of the 
Preferred Alternative on the Wisconsin bluff. Mitigation items include: 

1. Removal ofthe Buckhorn sign. The Buckhorn sign is located approximately 1,800 feet 
north of the Preferred Alternative river crossing location along the Wisconsin bluff. 
Under this mitigation item, WisDOT will remove the sign and the bluff will be allowed 
to return to a natural state. The attached Memorandum of Understanding developed 
between WisDOT and the property owner, Edward T. Johnston, includes provisions for 
its removal. 

2. Partial restoration ofthe Wisconsin approach to the Lift Bridge. Under this mitigation 
item, WisDOT will remove and restore the existing STH 64 roadway between the Lift 
Bridge and STH 35. WisDOT will redevelop a portion of STH 64 as a Loop Trail as 
described in the Visual Quality Manual for this project. WisDOT will remove the 
existing CTH E roadway between the CTH E/STH 64 intersection and State Street. 
WisDOT will revegetate the road rights-of-way with native species following removal 
ofthe pavements. 

d. Removal of Terra Terminal Building: 

The Terra Terminal building has been evaluated as not eligible for listing in the National 
Register of Historic Places. MnSHPO concurs with this evaluation. However, the Terra 
Terminal site is adjacent to the National Register-eligible Hersey Bean Saw Mill and Planing 
Mill archaeological sites. Mn/DOT will coordinate any activities planned for this area with the 
Mn/DOT Cultural Resources Unit and the MnSHPO. Refer to Chapter 11 and the Section 106 
MOA in Appendix G of the SFEIS for additional detail on the Hersey Bean sites. 

Mn/DOT will remove the Terra Terminal building, an old fertilizer warehouse on the 
Stillwater Municipal Barge Facility property, under this mitigation item, removing an existing 
man-made structure from the Riverway and restoring the shoreline to a more natural condition. 
Mn/DOT will also remove construction debris (asphalt and concrete) used for bank 
stabilization near the building and the removal of below-water debris near the shoreline. A 
natural condition will be created along the shoreline with removal of the existing construction 
debris (e.g., concrete slabs). Any replacement materials necessary to maintain riverbank 
stabilization will have a natural appearance. Mn/DOT will coordinate with the City of 
Stillwater on the removal of construction debris and the replacement with natural material to 
ensure bank stabilization to ensure that this is consistent with the plan for the park setting 
along the Riverway. 

Mn/DOT will coordinate removal of the Terra Terminal building with Stillwater. Mn/DOT has 
identified the Terra Terminal building site as a potential construction staging site. Once the 
building structure is removed, the Terra Terminal building pad could also be used as a staging 
area during construction. Identification of all construction staging sites will be completed 
during final design. When construction is complete, Mn/DOT will remove the building pad 
and restore the site. Mn/DOT is currently working with the City of Stillwater to relocate the 
Bergstein Shoddy Mill buildings to the site of the Terra Terminal building. 
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Four different aspects of mitigation focus on the Terra Terminal property. The National Park 
Service proposed removal of the building and shoreline restoration to mitigate scenic impacts. 
The City of Stillwater plans to develop the area as a park. A segment of the recreational loop 
trail will cross this property. Historic preservation interests propose the possibility of moving 
the historic Shoddy Mill buildings to the Terra Terminal site, once the terminal is removed. In 
addition, the site is a possible construction staging area. See Stipulation IV. B. of the Section 
106 MOA for this project. All of the above-mentioned parties must cooperate in use and 
development of this property in order to ensure that Riverway mitigation goals are achieved. 

Since the publication of the SDEIS, a report has been completed for the City of Stillwater that 
outlines possible riverway and cultural resource impacts with the relocation of the Shoddy Mill 
buildings to this site. Refer to Chapter 11 and Stipulation IV. F. of the Section 106 MOA for 
this project in Appendix G of the SFEIS for additional detail. 

e. Kolliner Park: 

The Kolliner Park property, located on the Wisconsin shoreline of the St. Croix River adjacent 
to the Lift Bridge and the existing STH 64 approach roadway, will be allowed to revert to a 
natural state. WisDOT will remove non-historic, man-made elements (e.g., access road; 
parking lot pavement; miscellaneous items) from the site. Although the pavement for the 
access road will be removed, the revegetated roadway will remain usable for emergency and 
city vehicle access. Some minor grading may be required following removal of these 
elements. Some retaining walls may also remain intact to provide site drainage as requested 
by the WisDNR. Following removal of these elements, the park would be allowed to revert to 
a natural state. 

The Kolliner Park property is owned by the City of Stillwater. The property will remain under 
the ownership of the City of Stillwater with the implementation of this mitigation item .. 
Although the park master plan cannot be implemented fully (i.e., the proposed access road and 
parking would not be feasible because there would be no vehicular access available to the 
general public to the site), the City could still develop, subject to applicable federal, state and 
local government regulations, other elements proposed in the park master plan. 

f. Riverway Interpretation: 

The Riverway interpretation mitigation item will include interpretation items (e.g., 
informational and mobile kiosks, bulletin boards) related to natural and cultural resources to 
enhance the recreational experience for users of the Riverway. Examples of potential content 
ofthe interpretation items are provided in Section 14.2.1.1 ofthe SDEIS, and include material 
related to natural and historic resources. Interpretive items related to natural resources may 
include items related to zebra mussels in the St. Croix River (e.g., education, research, or 
inspection programs), informational material on other invasive species, items related to water 
quality, or items related to the Riverway's resources and values. Interpretive items related to 
historic resources may include installation of interpretive materials in locations such as 
downtown Stillwater, Kolliner Park or the Stillwater Boom Site related to archaeological sites 
and past uses. 

As part of the Project, Mn/DOT will provide funding in the amount of $300,000 to the NPS. 
The NPS, in coordination with the Minnesota Department ofNatural Resources (MnDNR) and 
WisDNR, will be responsible for the content and implementation of this mitigation item. NPS 

5 



will also consult with MnSHPO and WisSHPO to prevent adverse impacts to historic 
resources per Stipulation VI. C. of the Section 106 MOA for this project. 

g. Public Boat Access: 

As part of the Project, Mn/DOT will pay funding in the amount of $1.2 million to the MnDNR 
for costs associated with locating and constructing a public access facility on the St. Croix 
River in the general project vicinity. MnDNR will conduct location studies, environmental 
documentation, and any mitigation necessary for access construction impacts. MnDNR has not 
yet determined the location of the access. The history and issues surrounding the public boat 
access mitigation item are described in Section 14.2.1.1 of the SDEIS. 

h. Loop Trail System: 

1. As part of the compensation to offset impacts of a new river crossing on the recreational 
values of the Riverway, Mn/DOT and WisDOT will complete a loop trail system 
between Minnesota and Wisconsin. Subject to the planned Lift Bridge rehabilitation 
work, Mn!DOT and WisDOT will open the trail for use within one year after the St. 
Croix River Crossing Project is open to traffic. The location of the loop trail system is 
illustrated in Figure 15-2. 

n. As part of the loop trail system, Mn/DOT and WisDOT will convert the Lift Bridge to a 
pedestrian/bicycle facility. Mn/DOT will place bollards, or similar gating elements, 
within the Chestnut Street right-of-way in Stillwater to prevent vehicular access by the 
general public to the Lift Bridge, but still allowing for any traffic operations on Chestnut 
Street. These bollards would be removable and allow for maintenance, emergency, and 
city-owned vehicles to access the Lift Bridge and Kolliner Park in Wisconsin. Lift 
Bridge management and operations as part of the loop trail system are described in more 
detail in the Section 106 Amended MOA in Appendix G of this SFEIS and in Section 
15.4.1.4 of this SFEIS. With conversion of the Lift Bridge to a pedestrian/bicycle 
facility, the existing operation regulations and lift schedule will stay in effect. 

iii. Within one year after opening of the new river crossing, Mn/DOT will initiate a 
rehabilitation project on the Lift Bridge, with the work elements described by the 
priorities established in the Lift Bridge Management Plan. 

IV. The conceptual design of the loop trail will be included in the Visual Quality Manual 
currently being developed by Mn/DOT and WisDOT. Preliminary design for the loop 
trail anticipates two separate trails, one for pedestrians and one for bicyclists, through the 
Stillwater Municipal Barge Facility property and up the Wisconsin bluff from the Lift 
Bridge to STH 35 within the existing STH 64 right-of-way. Through the Stillwater 
Municipal Barge Facility property, Mn/DOT will construct a higher speed bicycle trail 
on an existing railroad grade along the west boundary of the site. A lower speed 
pedestrian trail will follow the St. Croix River shoreline at the east boundary of the 
property. This plan for the loop trail through the Stillwater Municipal Barge Facility 
property is consistent with the park plan for this site. Refer to Figure 15-3 for an 
illustration of the loop trail through the Stillwater Municipal Barge Facility property. 

v. Up the Wisconsin bluff, WisDOT will construct the bicycle trail at the existing road 
grade; the pedestrian trail will also be constructed at the existing road grade with 
intermittent landings. WisDOT will construct the loop trail within the existing STH 64 
right-of-way from the Lift Bridge to existing STH 35. Refer to SFEIS, Figure 15-4 for an 
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illustration. A cross section of the potential loop trail design and revegetation up the 
Wisconsin bluff is illustrated in Figure 15-5. A photo simulation of the loop trail and 
revegetation is illustrated in Figure 15-6. Vegetation between the two trails up the 
Wisconsin bluff will be addressed in the Visual Quality Manual. WisDOT will construct 
a parking facility (approximately 40 stalls) at the top of the bluff in Houlton, with access 
to the loop trail system. WisDOT will construct bollards at the top of the bluff in 
Wisconsin across the loop trail to prevent vehicular access by the general public from the 
loop trail at the top of the Wisconsin bluff. These bollards would be removable and allow 
for maintenance and emergency vehicles to access the loop trail. 

v1. The loop trail will utilize paved shoulders along existing STH 35 and a shared-roadway 
facility on existing CTH E through Houlton, past the Houlton Elementary School, to the 
proposed STH 64 - STH 35/CTH E interchange. WisDOT will construct a cul-de-sac on 
existing CTH E at the interchange, and a parking facility to the south of the cul-de-sac. 
This parking facility will provide access to the loop trail system near the STH 64- STH 
35/CTH E interchange. The loop trail will continue south from the cul-de-sac at existing 
CTH E, include an underpass under the new STH 35 roadway, and continue parallel to 
the west side of the new STH 64 roadway south to the new river crossing. 

vn. As part of the completion of the loop trail, Mn/DOT will also partner with the City of 
Stillwater in grading the Stillwater Municipal Barge Facility property following 
construction. Mn/DOT will complete the grading under a construction contract as part of 
the river crossing construction. MnDOT will consult the City of Stillwater as part of this 
process to ensure that the grading is completed consistent with their plans for the future 
park development. The grading will be completed to the extent possible while still 
avoiding the natural and cultural resources (i.e., Hersey and Bean site) of the Stillwater 
Municipal Barge Facility property. See Stipulation IV. F. of the Section 106 MOA for 
this project for further details. 

vm. Ownership, operation and maintenance of the loop trail will be determined through 
discussions with appropriate federal, state, and local agencies during final design. 
Mn!DOT and WisDOT anticipate transferring ownership, operation, and maintenance 
responsibilities for the loop trail to the respective local units of government. An 
operations plan, to be completed prior to opening of the loop trail, will define compatible 
and safe uses for the loop trail system. The trail was designed intending for non­
motorized uses only and restricted trail use during winter months. Refer to Section 
16.2.2.3 of this SFEIS for a discussion of additional involvement with the City of 
Stillwater regarding completion of the loop trail and other temporary impacts to 
Stillwater-owned property. 

1x. The conceptual design of the loop trail is included in the Visual Quality Manual and 
describes the location of the trails and aesthetic treatments. 

1. Recreation, Education and Riverway Restoration: 

1. A new St. Croix River crossing will result in adverse impacts to the visual qualities of the 
Riverway and will also result in an adverse impact to a user's recreational experience along 
the Riverway. The following is a description of the three components of this mitigation 
itew: 
a. Archaeological Surveys: A new river crossing will impact the visual qualities for 

which the Riverway was set aside and will impact people's recreational experience on 
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the Riverway. To compensate for this, the riverway agencies (NPS, MnDNR, 
WisDNR) have proposed to restore native vegetation and develop campsites along the 
Lower St. Croix National Scenic Riverway (Lower Riverway) in order to enhance the 
camping experience while protecting the Riverway' s resources. Prior to any 
management activities to remove exotic species and restore natural species (e.g., 
burning or other treatment plans) or prior to any campsite expansion, the NPS shall 
complete archaeological surveys of the affected areas in their respective states, in 
consultation with the Minnesota and Wisconsin SHPO's in that state, and any objects 
found will be documented and curated. 

b. Historic Research: A new river crossing will impact and change the appearance of the 
river and shoreline. To raise awareness among river users and researchers of how man 
has changed the river in the past, the NPS, in consultation with the Minnesota and 
Wisconsin SHPO's, will document the river changes implemented by the U. S. Army 
Corps of Engineers (i.e., decisions; proposed and implemented plans; photographs and 
drawings). The NPS will also document, including photographs, the history of the 
Boomsite and its effect on the Riverway and the logging industry. The results of these 
efforts will be a scholarly document and an overview of the research on the NPS 
website. 

c. Restroom Facilities: Increasing recreational use of the St. Croix River has elevated 
demand for restroom facilities along the river. To respond to this demand, and to 
minimize pollution associated with the lack of proper sanitation, NPS will construct 
new restroom facilities along the Riverway to enhance the recreational experience 
while protecting the Riverway's resources. 

11. As part of the Project, Mn/DOT will provide funding in the amount of $250,000 for these 
three components of this mitigation item to the NPS. The NPS will be responsible for any 
Section 106 consultation required for the activities in this mitigation item. The NPS will be 
responsible for the purchase and maintenance of the restroom facility. 

j. Covenants on Excess Property: 

This mitigation item will require the placement of covenants on potential excess properties 
from the 1995 Final EIS Preferred Alternative alignment in Wisconsin and the former STH 35 
wayside rest area to limit future development. There will be no excess property available on 
the Minnesota side of the Riverway in lower Oak Park Heights; all of the previously purchased 
right-of-way for the 1995 FEIS Preferred Alternative alignment will be used by the Preferred 
Alternative. 

The excess property in Wisconsin could eventually be sold as surplus property. If sold as 
surplus property, WisDOT shall record deed-restrictive covenants on the properties that are 
consistent with Lower St. Croix National Scenic Riverway Cooperative Management Plan 
(CMP) guidelines (e.g., bluff setback; structure height - see Appendix A of the CMP). 
WisDOT anticipates a loss of approximately $466,000 on the sale of these properties with the 
restrictive covenants in place.1 The anticipated covenants on the excess WisDOT-owned 
properties are listed below, and further described in Chapter 15 of this SFEIS. The three excess 
property parcels from the 1995 Final EIS Preferred Alternative alignment are shown on 
attachment to this MOU titled "WisDOT Excess Right-of-Way Layout." 

1 Estimate for the difference in Wis/DOT selling excess property with and without a restrictive covenant is $10,000 per acre. 
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1. Lands west of Existing STH 35, both at the former wayside south of the project and along 
the 1995 Final EIS Preferred Alternative alignment, if sold by WisDOT as excess right-of­
way, shall be restricted to "Conservancy District" use as defined by St. Croix County 
Zoning as follows: Conservancy District is established to preserve and perpetuate in an 
open state certain areas such as lowland swamps, marshes and wetlands, floodplains and 
stream beds, slopes, bluffs, wooded areas and other areas of aesthetic value which, 
because of their unique physical features, are deemed desirable to be retained for the 
benefit of this and future generations. The regulations of the Conservancy District are 
intended not only to preserve and perpetuate open space land and water areas consistent 
with the intent and purpose of this chapter, but also to protect the community and the 
County from costs and consequences that may be incurred when unsuitable development 
occurs in such areas. 

The land west of Existing STH 35 at the former wayside south of the project is 
approximately 9. 9 acres in size. The land west of Existing S TH 3 5 in the area of the 1995 
Preferred Alternative is approximately 10.8 acres in size. 

ii. Land east of Existing STH 35 along the 1995 Preferred Alternative alignment from Existing 
STH 35 to the east-west 14 line of Section 26, Town 30 North, Range 20 West, 
approximately 14-mile south of Existing CTH E, if sold by WisDOT as excess right of 
way, shall be restricted to "Agriculture Residential District" use as defined by St. Croix 
County Zoning as follows: Agricultural Residential District: This district is created to 
establish areas within which agricultural uses, commercial uses serving agriculture, 
limited commercial, institutional residential uses may be located · The Agricultural 
Residential District is intended to include areas in which exclusive agricultural use on an 
area-wide basis is not warranted due to such factors as the existence of mixed uses prior to 
the date the district was established and located, demonstrated or expected ability of farm 
and selected nonfarm uses to exist in close proximity without undue conflict or a 
determination that the area is in a state of transition to urban residential character. 

The restriction on this parcel could be removed if equal or greater acreage with equivalent 
restrictions is provided in the Town of St. Joseph. This parcel of land is approximately 
25.9 acres in size. 

iii. Land adjacent to the New STH 64/35/CTH E interchange north of the east-west 14 line of 
Section 26, Town 30 North, Range 20 West, approximately 114-mile south of Existing CTH 
E to the proposed south right-of-way line for Relocated STH 35, is not required to have 
any restrictions in use on the deed in the sale as excess right-of-way. This parcel of land is 
approximately 6. 7 acres in size. 

k. Spill Response Plan. 
As population grows and traffic levels increase in St. Croix County, Wisconsin, Washington 
County, Minnesota and in the Minneapolis/St. Paul metropolitan area, the risk of traffic related 
spills within the St. Croix River basin increases. A comprehensive spill response plan will help 
improve the ability for federal, state, regional and local governments to respond to such spills, 
and minimize the potential adverse impacts to surface waters, groundwater and aquatic and 
terrestrial wildlife populations and habitats. 

As part of the Project, Mn/DOT will provide funding in the amount of $100,000 to the NPS to 
work with contractors or consultants to develop a River Defense Network for spill response. 
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This effort will include mapping spill entry routes and determining time of travel for various 
flow regimes and spill locations. It will also include arrangements for spill contractors and 
equipment storage at various locations along the river for rapid deployment. 

10. Monitoring and Reporting 

a. On March 1st of every year, FHWA shall submit a summary annual report to the signatories 
detailing the measures carried out pursuant to the terms of this MOU. FHW A shall submit an 
annual report every year until the mitigation item work contained within this MOU is completed. 

b. The annual report will describe all actions taken by FHWA, Mn/DOT, WisDOT and other 
agencies during the preceding year to implement the terms of this MOU, identity any problems or 
unexpected issues encountered during the year, any disputes and objections submitted or resolved, 
any changes recommended in implementation of the MOU, and any scheduling changes. The 
annual report shall also include a timetable of mitigation item activities proposed for 
implementation within the following year or two. 

c. The signatories of this MOU shall review the annual report and provide their comments to FHW A 
within thirty (30) days of receipt of the report. FHW A shall also provide the annual report to the 
Mn/DOT Cultural Resources Unit, the MnSHPO and the WisSHPO. 

d. At its own discretion or at the request of any signatory to this MOU, FHWA shall convene a 
meeting to facilitate review and comment on the annual report, and to resolve any questions about 
its content and/or to resolve adverse comments. 

11. Oversight Committee. 

An Oversight Committee, composed of representatives from the National Park Service, Minnesota 
Department ofNatural Resources, Wisconsin Department ofNatural Resources, U.S. Fish & Wildlife 
Service, Minnesota Department of Transportation, Wisconsin Department of Transportation, and 
Federal Highway Administration, will receive Annual Reports as described above and at the group's 
discretion, meet on an as-needed basis (minimum of annual meetings are expected). 

Attachments: Preferred Alternative Layout 
Mitigation for Riverway Impacts Graphic dated 03-14-06 
MOU between Mn/DOT and Xcel for the Barge Unloader Facility 
MOU between WisDOT and Edward T. Johnston for removal of Buckhorn sign 
WisDOT Excess Right-of-Way Layout 
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Signatures signify agency concurrence with this Memorandum of Understanding 

Natio~ervice 

By: (,:1, & Q. ~ 
Tom Bradley 

Superintendent 

St. Croix National Scenic Riverway 

Date: 3/ll( Db 
I 

Regional Operations Manager 

Division of Transportation System Development 

Khani Sahebjam 

Metro District Engineer 

Date: __ .t.;._~~~-'--=-{.o_<.o __ 

Federal Highway ___.4-dministration 

By:~ZZ~/£/ 
Thomas K. Sorel 

Division Administrator 

Date: /J .3 /?--; h " Date: ---=-3---=2;:,._:;_.&_-_0_b_ 
7 7 

Wisconsin Department ofNatural Resources 

By: Jaijt,_.~.fi-
Scott Humrickhouse 

Director 
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Minnesota Department of Natural Resources 

By:~~.,C...~ 
Kent Lokkesmoe 

Director 

Division of Waters 

Date: '3·27~6 
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Memorandum of Understanding Between 

The Minnesota Department of Transportation 

And 

Northern States Power Company d/b/a Xcel Energy 

1. Removal of Barge Unloader Facility. As a part of the St. Croix River Crossing Project, the Minnesota 
Department of Transportation ("MnDOT") will remove from the Northern States Power Company's 
d/b/a Xcel Energy (NSP) Allen S. King generating plant the Barge Unloader Facility including, but 
not limited to, the entire barge unloading structure, mooring cells, and support cells, the truss and 
conveyor belt system between the un1oader and Transfer House #1. ("Facility"). The Pivot Cell will 
be left in place. The entire removal ofthe Barge Unloader Facility will follow the completion of the 
new river crossing bridge construction. 

1.1. NSP will designate an NSP employee to work with MnDOT and it's Contractor to coordinate 
all on site activities during the removal ofthe Barge Unloader Facility. 

1.2. NSP may salvage any portion ofthe inplace Barge Unloader Facility but must complete such 
work at least 6 months prior to MnDOT advertising the bridge contract. NSP shall also notify 
MnDOT of any major modifications to the inplace Barge Unloader Facility and associated 
equipment such that potential contractors will be fully aware of the scope of work required for 
the Facility's removal. 

1.3. The Pivot Cell will remain in place with no modifications except as may be required for the 
removal of other facilities and equipment removed from the Facility. The Pivot Cell will be 
left in place to allow its use as a future mooring Facility for barges that NSP may need to 
place at the site. 

1.4. Coal spillage located under and around the Barge Unloader Facility will be left in place and 
will not be part of the removal of the Barge Unloader Facility. 

1.5. The mooring cells gravel contents will not be removed by MnDOT and will be a11owed to 
remain on the river bottom for aquatic habitat. 

1.6. The sheet piling of the cells will either be pulled entirely or cut off near the river bottom and 
removed at Mn/DOT's descretion. 

1.7. The concrete cap on the cells (except for the Pivot cell) will be removed. 

1.8. All materials removed from the Barge Unloader Facility will become the property of 
MnDOT's Contractor. 

1.9. The opening left in Transfer House #I by the removal ofthe Barge UnJoader Facility shall be 
repaired by MnDOT's Contractor. 
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MEMORANDUM OF UNDERSTANDING 
BETWEEN 

THE WISCONSIN DEPARTMENT OF TRANSPORTATION 
, AND 

EDWARD T. JOHNSTON 

This Memorandum of Understanding is to serve as an preliminary agreement between the 
Wisconsin Department of Transportation (WISDOT) and Edward T. Johnston (OWNER) in 
regards to the possible removal of the Buckhorn sign located on the OWNER's property 
located in Sections 27 and/or 34, Town 30 North, Range 20 West, Town of St. Joseph, St. 
Croix County, Wisconsin. 

The following stipulations are agreed to in general and shall be negotiated as specific items in a 
Construction Permit to be executed between the WISDOT and the OWNER: 

This work will include removal of the individual Buckhorn sign letters, all supporting 
foundations, and all electrical connections serving only the sign. 

WISDOT will determine the appropriate timeframe for the Buckhorn sign removal and will 
coordinate these schedules and removal activities with the OV/NER. The removal work, once 
started, shall occur in a timely manner. 

The OWNER will allow temporary access to and from the OWNER's property to WISDOT 
and its contractor at no cost. ' 

WISDOT \viii restore all disturbed areas on the OWNER's property to conditions agreeable to 
the OWNER \vhich shall include restoring the ground to its original contours, replacing topsoil 
seeding, fertilizing and mulching all areas disturbed by the Buckhorn sign removal activities. 

WISDOT and its contractor will be responsible, at no expense to the OWNER, for securing 
from any other organizations or agencies, including, but not limited to, the Wisconsin 
Department of Natural Resources any permits that may be required to conduct the Buckhorn 
sign removal and associated work. 

It is the understanding of both WISDOT and the OWNER that there will be no financial 
compensation by either party for the work and tasks described in this Memorandum of 
Understanding. 

If the St. Croix River Crossing project is not constructed, removal of the Buckhorn sign will 
not be done and it will be left in place. 

Thpmas J Beekman, P .E. Date 
~ ~.§y-d,j 

<KVardT: ~ Date 
Wisconsin Department ofTransportation Property Ovvner 



2. Use of the Barge Unloader Facility as a Barge Staging Area 

2.1. An Extradosed Bridge Type is recommended for the preferred new river crossing bridge type. 
Construction of a new river crossing bridge will require barge oriented activities. Because of 
this, the Barge Unloader Facility would become a barge staging area where barges used for 
the construction of the new river crossing would be moored. 

2.2. Recent evolution of a wetland located near the new river crossing has eliminated that area as a 
potential staging area, creating a shortage of available staging areas for this project. If 
additional staging areas are necessary, MnDOT will contact NSP during the design phase 
about the availability of a NSP site known as the "West Construction Building Area". If this 
site is to be used as another staging area, access to that site is only allowed from the 
Emergency Vehicle Access Road via the entrance off of TH 95 at the Wastewater Treatment 
Plant. 

2.3. NSP will designate an NSP employee to work with MnDOT and it's Contractor to coordinate 
all on site activities during the staged construction of the new river crossing bridge. 

3. Disclosure 

3.1. NSP acknowledges that the only known potentially hazardous waste issues associated with 
the Facility is the lead paint coating. All PCB oil transformers have been removed from the 
Facility. Any transfonners on the Facility now contain only non-hazardous transformer oil. 

3.2. The Barge Unloader Facility steel structure is covered with lead based paint. MnDOT will be 
solely responsible for and will use the appropriate disposal/recycling methods for removing 
and disposing these materials. MnDOT's Contractor will comply with MnDOT's Standard 
Specifications for Construction during the removal and disposal of these materials. 

3.3. In the event that lead or lead coatings are detected on non-steel components or if other 
materials that may be classified as hazardous waste are detected on the barge unloader 
Facility then MnDOT must immediately notifY NSP and such notification must be 
documented in writing. NSP will be allowed the option to approve of the disposal of such 
hazardous waste or dispose of such hazardous wastes at its own selected disposal site. 

4. Transformers. Electrical transformers located on the barge unloader Facility will be removed and 
disposed of by NSP, approximately 3 months prior to the use of the Barge Unloader Facility as a 
staging area 
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5. Access. 

5.1. The majority of work associated with either the Barge Staging Area or the removal of the 
Barge Unloader Facility shall be conducted from the river. NSP will allow temporary access 
to and from the Barge Un1oader Facility and work areas to MnDOT and its contractor at no 
cost to MnDOT. A potential temporary access is located adjacent to the northern property 
line ofNSP on an existing gravel road (Emergency Vehicle Access Road). Access to this area 
is only allowed from the Emergency Vehicle Access Road via the entrance off ofTH 95 at the 
\Vastewater Treatment Plant. 

5.2. The parties agree to coordinate for use and maintenance of the temporary access. 

6. Permit. NSP will issue a temporary occupancy permit at no cost to MnDOT or MnDOT's Contractor 
to conduct the barge staging and barge unloader Facility removal and associated work. MnDOT and 
MnDOT's Contractor will be responsible, at its expense, for securing from any other organizations or 
agencies including but not limited to the Minnesota Department of Natural Resources, U. S. Army 
Corp of Engineers, U. S. Fish and \Vildlife Service, any other permits that may be required to conduct 
the barge unloader Facility removal and associated work. 

7. Nesting Site. NSP will relocate the Osprey nesting site presently located on the barge unloader 
Facility. NSP will also relocate the camera and its associated equipment. 

B. Timing. MnDOT and its Contractor will determine the appropriate timeframe for the Staging Work 
and Facility's Removal and will coordinate these schedules and removal activities with NSP. The 
Staging Work and Removal Work, once started, shall occur in a timely manner and shall in no way 
interfere with the operation of the King plant; in the event of any conflicts the King plant operations 
shall have priority. The Staging Work will correspond with the construction timeframe of the new 
river crossing bridge. The Barge Unloader Removal work shall be completed within 12 months 
following the opening of the new river crossing bridge. · 

9. Security. MnDOT recognizes the need for NSP to maintain security in and around their operation. 
Following the Staging Work and removal of the Barge Unloader Facility, MnDOT will assure that a 
lockable gate is placed on this emergency vehicle access road and that NSP will receive keys or any 
other means necessary to open the gate. MnDOT and NSP will review and evaluate the need for a 
security guard patrol during the timing of this MOU. The review and evaluation will occur no less 
than 60 days prior to the Staging Work. 

10. Boat Ramp. The St. Croix River Crossing Project is currently not planning for the construction of a 
boat ramp adjacent to the King Plant. A Boat Ramp location study, environmental study, and 
wetland mitigation is anticipated to be performed by Mn!DNR prior to any boat ramp construction 
within the riverway. 

11. Emergency Vehicles. Emergency vehicle access to the King plant will be provided during the Staging 
Work and removal of the Barge Unloader Facility. The present r6ute uses the gravel road south of 
the treatment plant to enter the King Plant. MnDOT will continue to provide a similar emergency 
vehicle roadway. Following the Staging Work and removal of the Barge Unloader Facility, MnDOT 
will assure that a lockable gate is placed on this emergency vehicle access road and that NSP will 
receive keys or any other means necessary to open the gate. NSP will continue to be responsible for 
the snow removal from the emergency vehicle access. 
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12. It is the understanding of both MnDOT and NSP that there will be no financial compensation by 
either party for the work and tasks described in this MOU. 

13. If the St. Croix River Crossing project is not constructed~ the barge staging area and removal of the 
Facility will not be conducted and the barge unloader Facility will be left in place. 

14. Responsibility of MnDOT and its Contractor. MnDOT will incorporate its "Standard Specifications 
For Construction" into its contract with its Contractor, including~ without limitation, specification 
1712 "Protection and Restoration of Property". All property of MnDOT~ its contractors~ employees, 
or agents upon or within NSP's premises shall at all times be there at their own risk. MnDOT, will 
be responsible for its own acts and omissions to the extent provided by Minnesota Statutes section 
3.736 and other applicable law. All property ofMnDOT, its contractors, employees or agents upon 
or within NSP's premises shall at all times be there at MnDOT's own risk. MnDOT will require its 
contractor to obtain \Vorker's Compensation insurance and Liability insurance in a minimum amount 
of $5,000,000, specifically covering work to be perfonned on or about NSP's premises, and naming 
NSP as an additional insured with respect to such work. The following insurance coverages will be 
required: 

Bodily Injury Liability 
Property Damage Liability 
Physical Damage to Property 

The insurances shall be in full force and effect before any work is performed on NSP's Right of 
Way, including hauling of materials. The insurance shall not be canceled by the Contractor until the 
work for which it is required has been completed and accepted. If MnDOT or its contractors have or 
obtain insurance for this MOU, MnDOT or its contractor shall grant NSP a waiver of subrogation by 
its insurance company for any loss or damage to MnDOT's or its contractor's property. 

15. Tllis Memorandum of Understanding ("MOU") is not a binding agreement and that any binding 
obligations of the parties to this MOU will be made pursuant to written, and properly executed and 
approved agreements (s). This MOU merely depicts a proposed plan of action for the mutual 
convenience of the parties. 
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I concur with this Memorandum of Understanding 

Northern States Power Company, 

d/b/a/ Xcel Energy 

By: 6Aa.itQ~ 
Mark Fritsch 
Director - Allen S. King Plant 

Date: q.·~s .. 'Z.oo,s-
------------~---

Attachments: Preferred Alternative Layout 

Current Project Schedule 

Minnesota Department of Transportation 

Patrick Hughes 
Metro Division Engineer 

P:\'vfYFILES\St.CroixRiverCrossing\MOU MnDOT &Xcel9· 21..()5.doc 
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